Prefect : PROPOSED RENOVATION at AAO Office

Location : Lucas Hall Main Campus Xavier University, Cagayan de Oro City
Owner : Xavier University
Architect . EPS
Subject : COST ESTIMATES
Date : Sep23,2024
ITEM DESCRIPTION QUANTITY  UNIT U/Price COST COMPONENT AMOUNT
I CIVIL WORKS MATERIALS LABOR EQUIPMENT
A. DryWall Partition Works
al. Metal Studs 2" x 4" x 0.50mm 15 pcs 150.00 2,250.00 900.00 225.00 3,375.00
a2. Metal Tracks 2" x4" x 0.50mm 10 pcs 120.00 1,200.00 480.00 120.00 1,800.00
a3. Cement Fiber Board ( hardiflex) 6mm thick 10 sheet 1,000.00 10,000.00 4,000.00 1,000.00 15,000.00
a4. Metal Double furring 10 pcs 120.00 1,200.00 480.00 120.00 1,800.00
a5. Consumables 1 500.00 500.00 200.00 50.00 750.00
subtotal 15,150.00 6,060.00 1,515.00 22,725.00

. ARCHITECTURAL WORKS

A. Painting Works

Painting on Drywalls and affected surfaces (30 m2)

b1. Boysen Acrytex Primer Gallons 4.00 850.00 3,400.00 2,720.00 170.00 6,290.00
b2. Boysen Top Coat semi gloss latex white Gallons 4.00 700.00 2,800.00 2,240.00 140.00 5,180.00
b3. Mondo Skim coat bags 2.00 300.00 600.00 480.00 30.00 1,110.00
b4. Boysen Acrytex Cast Gallons 1.00 900.00 900.00 720.00 45.00 1,665.00
b5. Consumables ls 1,500.00  1,500.00 1,500.00 1,200.00 75.00 2,775.00
subtotal 9,200.00 7,360.00 460.00 17,020.00
C. Doors & Windows
c1. New Sliding Glass Door with analok aluminum frarr ~ sq.m. 2.50  5,000.00
subtotal 5,000.00 2,000.00 500.00 7,500.00

. FURNISHINGS (includes labor and painting)

A. New Conference table & white board unit 1.00 14,500.00

14,500.00

7,250.00

4,350.00

\'A ELECTRICAL WORKS

A. Wires, Cables, Conduits, Utility/Junction Boxes Is 1.00  5,000.00 5,000.00 2,500.00 500.00 8,000.00
B. Lights, Switches and Outlets (units only) -

b1. T8 LED lighting Fixture 16w units 2.00 450.00 900.00 450.00 90.00 1,440.00

b2. Switches, PANASONIC or NATIONAL (single gang) units 1.00 300.00 300.00 150.00 30.00 480.00

C. Consumables Is 1.00 700.00 700.00 350.00 70.00 1,120.00

subtotal 6,900.00 3,450.00 690.00 11,040.00

V. PLUMBING WORKS

a1. Drainage line for ACU ls 1.00

800.00

800.00

640.00

40.00

1,480.00




subtotal 800.00 640.00 40.00 1,480.00

80% 5%

VL. AUKXILIARY WORKS

A. Communication System
51,550.00 26,760.00 7,555.00 85,865.00
TOTAL MATERIALS COST 51,550.00
TOTAL LABOR COST 26,760.00
TOTAL EQUIPMENT COST 7,555.00
ESTIMATED CONSTRUCTION COST 85,865.00
CONTINGENCIES 5% 4,293.25
ESTIMATED CONSTRUCTION COST WITH CONTINGENCIES 90,158.25
contractor profit 10% 9,015.83
ESTIMATED TOTAL PROJECT COST 99,174.08
Prepared by: Checked by:
Engr. Shanna Sabello Engr. Jasper M. Gementiza
Estimator Project Manager
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